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REG. NO.GINA M. DULLINGER, PE

I HEREBY CERTIFY THAT THIS PLAN, SPECIFICATION,
OR REPORT WAS PREPARED BY ME OR UNDER MY
DIRECT SUPERVISION, AND THAT I AM A DULY
LICENSED PROFESSIONAL ENGINEER UNDER THE
LAWS OF THE STATE OF MINNESOTA.

STAMP/SEAL:

DATE:   XX-XX-2013

SITE PLAN

C101

AS NOTED

DJF GMD

AMENDMENT NO. 1 3.8.13
112

CONTRACTOR STAGING
AND PARKING AREA

8' WIRE FENCE W/ GATE
AND MANGATE

(APPROXIMATELY 40' X 40')

LEGEND

EXISTING CONCRETE WALK/PAVEMENT
TO REMAIN

CONCRETE WALK/PAVEMENT TO BE
REMOVED AND REPLACED (56,300 SF)

CONCRETE WALK/PAVEMENT TO BE
REMOVED (1,240 SF)

NEW CONCRETE WALK/PAVEMENT TO
BE CONSTRUCTED (2,700 SF)

SILT FENCE, AS REQUIRED (NOT SHOWN)

INLET PROTECTION, AS REQUIRED

SOD (MNDOT SPEC. 2575.3), AS REQUIRED
(NOT SHOWN)

FLOW DIRECTION

=
IP

OWNER:

BARRY BAHL (OR DESIGNEE)
ST. CLOUD VA HEALTHCARE SYSTEM
4801 VETERANS DRIVE
ST. CLOUD, MN 56303

GENERAL CONTRACTOR:

CONTRACTOR SWPPP QUALIFIED PERSONNEL:

ESTIMATED EROSION CONTROL QUANTITIES:

MNDOT SOD (#2573.3) 6,500 SY

SILT FENCE 500 LF

INLET PROTECTION 20 EA

ROCK CONSTRUCTION ENTRANCE 175 SY

ORANGE CONSTRUCTION FENCE 4,000 LF

NOTES:

1. SALVAGE AND REPLACE EXISTING TOPSOIL. SCREEN PRIOR TO PLACEMENT AND
FERTILIZE UPON STABILIZATION.

2. SILT FENCE SHALL BE PROVIDED ON ALL AREAS DOWN GRADIENT OF CONSTRUCTION
ACTIVITY.

3. INLET PROTECTION SHALL BE PROVIDED ON ALL CATCH BASINS AND INLETS DOWN
GRADIENT OF CONSTRUCTION ACTIVITY AND AS INDICATED ON THE PLAN.

4. ALL DISTURBED AREAS SHALL BE RESTORED WITH 6" MINIMUM TOPSOIL AND
STABILIZED WITH MNDOT SALT RESISTANT SOD (SPEC. #3878.2C). OVERCUT DISTURBED
AREAS BY 6" OR MORE TO ACCOMMODATE FULL-WIDTH ROLLS OF SOD.

5. PROVIDE ROCK CONSTRUCTION ENTRANCE(S). IF SEDIMENT TRACKING SHOULD
OCCUR, IT IS THE CONTRACTOR'S RESPONSIBILITY TO SWEEP STREETS AS
NECESSARY TO MINIMIZE SEDIMENT TRACKING.

SEQUENCE OF CONSTRUCTION:

1. INSTALL STABILIZED ROCK CONSTRUCTION ENTRANCE(S).

2. PROVIDE ORANGE CONSTRUCTION FENCE AROUND ENTIRE PERIMETER OF
CONSTRUCTION AREA (SEE DETAIL 5/C502).

3. INSTALL SILT FENCE.

4. CONTACT OWNER'S REPRESENTATIVE TO INSPECT BMP'S. GENERAL CONTRACTOR
SHALL HOLD A STORM WATER PRE-CONSTRUCTION MEETING WITH ALL HIS
SUB-CONTRACTORS PRIOR TO CONSTRUCTION.

5. PROVIDE INLET PROTECTION ON INLETS DOWN GRADIENT OF CONSTRUCTION
ACTIVITY.

6. BEGIN GRADING THE SITE.

7. TEMPORARILY SEED DISTURBED AREAS AND STABILIZE WITHIN 24 HOURS OF ACTIVELY
BEING WORKED.

8. BACKFILL ALL TRENCHES IMMEDIATELY, AND AT THE END OF THE WORKING DAY. NO
OPEN TRENCHES ALLOWED OVERNIGHT.

9. REINSTALL ANY DISTURBED INLET PROTECTION DEVICES.

10. PREPARE SITE FOR SURFACING.

11. CONSTRUCT CONCRETE WALK/PAVEMENT AND CURB/CURB AND GUTTER. PATCH
BITUMINOUS PAVEMENT.

12. ADJUST MISCELLANEOUS CASTINGS.

13. COMPLETE FINAL GRADING WITH SALVAGED (SCREENED) TOPSOIL. FERTILIZE AND
STABILIZE WITH SOD IMMEDIATELY AFTER COMPLETION OF GRADING.

14. ALL EROSION AND SEDIMENT CONTROL BMP'S TO BE APPROVED BY THE VA.

15. CONTRACTOR TO HAVE CERTIFIED PERSONNEL TO FOLLOW ALL SWPPP
REQUIREMENTS.

16. REMOVE ALL TEMPORARY EROSION AND SEDIMENT CONTROL DEVICES (ONLY IF SITE IS
STABILIZED, AND APPROVED BY THE VA.)

17. CONTRACTOR TO WORK WITH THE VA TO OBTAIN ALL REQUIRED PERMITS.

18. ALL DISTURBED AREAS SHALL BE RESTORED AND STABILIZED WITHIN 7 DAYS OF
CONSTRUCTION.

ESC TIME SCHEDULE

NOTE: GENERAL CONTRACTOR TO COMPLETE TABLE WITH THEIR PROJECT SCHEDULE

CONSTRUCTION SEQUENCE (MONTH)

TEMPORARY CONTROL MEASURES

STRIP AND STOCKPILE TOPSOIL

ROUGH GRADE SEDIMENT CONTROL

SITE CONSTRUCTION

FINISH GRADING

TURF ESTABLISHMENT0 100' 200'

http://www.jlgarchitects.com/

